

PROJECT ADDRESS		ANIMAL CLINIC														Rev0
Date of submission																
Date of plans																
TOTAL BASE BID		\$ -														
SR. NO.	DWG. NO.	DETAIL NO.	CSI	DESCRIPTION	QTY.	WASTE	QTY. W/ WASTE	UNIT	LABOR COST	MATERIAL COST	TOTAL UNIT COST	TOTAL LABOR	TOTAL MATERIAL	TOTAL COST	TOTAL COST	SUB TOTAL
ROOFING																
SSM ROOF																
1	A2.4			Standing seam metal roofing @ Entrance	347	10%	382	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
2	A2.4			Ice & water shield	383	10%	421	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
TPO ROOFING																
3	A2.4			TPO Roof over existing structure	2,256	10%	2,482	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
4	A2.4	1/A8.3b		TPO membrane up over parapet wall	496	10%	545	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
5	A2.4			Air infiltration barrier - Tyvek drain wrap	2,256	10%	2,482	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
6	A2.4	1/A8.3b		Air infiltration barrier up over parapet wall	496	10%	545	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
7	A2.4			TPO Roof over new structure	1,450	10%	1,595	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
8	A2.4	1/A8.3b		TPO membrane up over parapet wall	596	10%	656	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
9	A2.4			Rigid insulation	440	10%	484	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
10	A2.4			Tapered rigid insulation	1,010	10%	1,111	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
11	A2.4			Air infiltration barrier - Tyvek drain wrap	1,450	10%	1,595	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
12	A2.4	1/A8.3b		Air infiltration barrier up over parapet wall	596	10%	656	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
GUTTER & DOWNSPOUT																
13	A2.4			Downspout	66	10%	73	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
14	A2.4			Box Gutter	31	10%	34	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
15	A2.4			Shaped metal Box Gutter	13	10%	14	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
16	A2.4			Rainwater collection box	2	0%	2	EA.	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
COPING & FLASHING																
17	A2.4			Prefinished metal coping	357	10%	393	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
18	A2.4			Cont. wall flashing	232	10%	255	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
19	A2.4			Head wall flashing	60	10%	66	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
20	A2.4			Metal step flashing	60	10%	66	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
21	A2.4			Drip edge flashing	164	10%	180	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
22	A2.4			Counter flashing	8	10%	8	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
23	A2.4			Flashing @ skylights opening	106	10%	117	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
24	A2.4			5" quickseam flashing at scupper	6	0%	6	Loc.	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
25	A2.4			9" quickseam form flash at scupper	6	0%	6	Loc.	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
26	A2.4			Welded metal scupper sleeve & drip edge	6	0%	6	Loc.	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
BLOCKING																
27	A2.4			PT Cant strip	125	10%	138	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
28	A2.4			4x6 cant strip	8	10%	8	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
Roofing Sub total																\$ -
SIDING																
METAL SIDING																
29	A3.1-A3.2			MTL1: Metal vertical siding	1,413	10%	1,554	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
30	A3.1-A3.2			MTL2: Metal horizontal siding	2,147	10%	2,362	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
31	A3.1-A3.2			MTL3: Metal vertical siding	40	10%	44	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
32	A3.1-A3.2			Air infiltration barrier - Tyvek drain wrap	3,600	10%	3,960	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
33	A3.1-A3.2			R-5 Rigid insulation	3,600	10%	3,960	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
WOOD SIDING																
34	A3.1-A3.2			1x6 Horizontal cedar siding T&G	319	10%	351	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
35	A3.1-A3.2			Air infiltration barrier - Tyvek drain wrap	319	10%	351	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	

36	A3.1-A3.2	Assumed		Furring Strips @ 16" O.C	319	10%	351	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
37	A3.1-A3.2			R-5 Rigid insulation	319	10%	351	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				WOOD FENCE										
38	A3.1-A3.2			Wood fence	311	10%	342	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				METAL AWNING										
39	A3.1-A3.2			Awning, 6x12 12Ga. Bent plate	45	10%	50	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				PAINTING										
40	A3.1-A3.2			Paint existing CMU	818	10%	900	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				FLASHING										
41	A3.1-A3.2			Base flashing w/ drip edge	234	10%	257	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
42	A3.1-A3.2			Cont. J Metal flashing	35	10%	39	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
43	A3.1-A3.2			Prefinished metal Z flashing	13	10%	14	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				FASCIA & TRIM										
44	A3.1-A3.2			Metal fascia	20	10%	22	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
45	A3.1-A3.2			Gravel stop fascia w/ drip edge	72	10%	79	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
46	A3.1-A3.2			Metal siding corner trim	36	10%	40	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
47	A3.1-A3.2			Window trim	515	10%	567	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
48	A3.1-A3.2			Door trim	108	10%	119	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				BLOCKING										
49	A3.1-A3.2			PT Blocking	42	10%	46	LF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				SOFFIT										
50	A3.1-A3.2			Tongue & Groove Soffit	347	10%	382	SF	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				SIGNAGE										
51	A3.1-A3.2			Building sign 8'-0"x 2'-6"	1	0%	1	EA.	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				Exterior Siding Sub total										\$ -
TOTAL														\$ -
OVER HEAD & PROFIT														\$ -
BASE BID														\$ -

Exclusion
Anything Not Mentiond Above